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ADDENDUM 1
TO INVITATION FOR BID 2019-06 DOCUMENTS FOR THE
SAN MATEO COUNTY HARBOR DISTRICT PILLAR POINT HARBOR JOHNSON PIER
PILING REPAIR PROJECT

The following responses to bidder questions are provided:

1. On Sheet G01, Note #9 states “provide silt curtains to contain sediment disturbance
within repair area”. However, On Sheet S01, the plans reference floating boom to
contain debris. Can you please confirm which control method is required? If a silt curtain
is required, can you please confirm what length of skirt is needed (ie. Full length or just a
floating surface boom).

Response: Both silt curtain and boom are required per Corps permit (encl 3, NMFS letter). The
silt curtain length shall be sufficient to ensure it is 3 ft off the bottom at a 0 ft MLLW tide. The silt
curtain may serve as the containment boom provide the portion floating above the surface is
continuous and provides an effective barrier to floating debris.
2. On Sheet S02, Note #2 states “provide path for water to escape as grout displaces it
from below”. However, Spec Section 02710 3.1D states the grout placement and pump
is to be completely sealed to prevent grout from being deposited into the water and
outside the fiberglass jacket. Is it your intent for the contractor to capture all displaced
water within the jacket (closed loop system)? Typically, water within the jacket inevitably
gets displaced back into the surrounding water.

Response: A closed loop system is not required to contain all the displaced water, provided no
grout is allowed to escape into the surrounding water outside the jacket.
3. On QQ-3, Question #6 asks for our EPA generator number. Typically when we perform
this type of work, we apply for a California Temporary ID number to properly dispose of
the hazardous waste. Will a temporary ID be sufficient for this project or do we need a
permanent EPA generator ID?
Response: Yes, a temp number will be sufficient.
4. Spec Section 01100 1.5B limits work to daylight hours only and Spec Section 02710
3.1C states “placement of jackets and grouting shall be done during low tide to minimize
impact to water”. When is the anticipated period of performance for this work?
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Response: Work should be performed with the tides, accordingly work can be performed
outside of daylight hours as required.
5. Can we stage any equipment (ie. Work truck and 20’ trailer) on the pier or do we need to
perform the work by vessel?

Response: Equipment may be staged temporarily on the pier while in active use but shall not be
fueled, washed not maintenance performed. Overnight staging can be utilized in the parking lot
at a location designated by the Harbormaster.

6. Is the County requiring the Contractor to provide property insurance covering those
portions of the pier not included in the Contractor’s scope of work, i.e., coverage beyond
the contract value? If so, what will the amount of required coverage be?

Response: No, just scope of work.

7. Is it intended for the Contractor’s indemnity and defense obligations under
Section 33 Contractor’s Liability apply to the project engineering and/or the
original design of the facilities (neither of which are included in the Contractor’s
scope of work)?
Response: Only defense obligations for items included in Contractor’s scope of work.

8. Is it intended that the defense obligations included in Section 33 Contractor’s
Liability will be limited to the extent of Contractor’s negligent acts, omissions, or
willful misconduct?
Response: Yes, limited to the extent of Contractor’s negligent acts, omissions, or willful

misconduct.
9. (Pg 26) Interference with District Operations. Any and all work must not interfere with the
District's normal operations including operation of Pillar Point Harbor and Johnson Pier.
During the pre-bid meeting there were some months thrown around as to when the
work would most likely take place as to not interfere with fishing operations. Has the
county decided which month would fare best to not interrupt fishing operations?

Response: The District wishes to get the Project underway as quickly as possible. The fishing
heavy operation dates appear to be a moving target at present. The winning bidder will need to
let District know windows best for the winning contractor to conduct work, we will get with fisher
tenants and work out an amicable schedule. We have already spoken to some of the fishers
and this Project work does not appear to be a significant conflict challenge in any event.

10. (Pg 26) Time of Performance. The project will be completed in full no later than eighty
(80) calendar days after receiving Notice to Proceed. All work is required to be done
during low tide. Will the county allow certain work to be performed during all tides if the
site conditions permit?
Response: Work can be performed during other tides if site conditions permit. NTP will be
issued after consultation with winning contractor, taking into consideration equipment availability
and mobilization.

