

# SAN MATEO COUNTY HARBOR DISTRICT

504 Alhambra Avenue, El Granada, CA 94018  
Phone: (650) 741-9163

**TO:** All Prospective Bidders

**FROM:** Tabitha M. Williams, District Project Manager  
TWilliams@smharbor.com

**PROJECT:** **RFP/Oyster Point Marina – East Dock Replacement Design,  
Engineering, Permitting & Construction Management Services**

**RE:** **ADDENDUM 1**

**DATE:** July 31, 2018

---

This ADDENDUM is to identify and list the location/address of the Mandatory Pre-Bid Conference and Site Walk for the above listed RFP. This information was inadvertently left out of the original bid documents.

1. **Page 5 of 45 /Mandatory Pre-Bid Conference and Site Walk**  
The Mandatory Pre-Bid Conference and Site Walk will be located at the Oyster Point Marina Harbor Master's Office on August 15, 2018 at 10:30am PST. The address is as follows; 95 Harbor Master's Road, South San Francisco, CA 94080

**SAN MATEO COUNTY HARBOR DISTRICT**

**REQUEST FOR PROPOSALS (RFP) 2018-08**

**Oyster Point Marina East Dock Replacement Design, Engineering, Permitting and Construction Management Services**

**1. PROPOSAL REQUEST**

The San Mateo County Harbor District (District) requests Proposals from qualified Consultants to provide design, engineering, permitting and construction management services for Oyster Point Marina East Dock Replacement.

The District intends to replace Dock 12 and may also replace Docks 13 and 14, as they have exceeded their serviceable lives. Therefore, the District is currently requesting qualified firms or individuals to submit design, engineering, permitting and construction management proposals in two parts; **Alternative 1:** Design, engineering, permitting and construction management for replacement of Dock 12 alone, and **Alternative 2:** Design, engineering, permitting and construction management for replacement of Docks 12, 13 and 14. Proposers must include both Alternative 1 and Alternative 2 in their proposals.

Selected Proposer will complete 90% design/engineering submittals within ninety (90) calendar days of NTP issuance.

**2. PROPOSAL TIME LINE**

Listed below is the Proposal Time Line that outlines pertinent dates of which Proposers should make themselves aware:

<b>August 15, 2018 @ 10:30am PST</b>	Mandatory Pre-Bid Conference and Site Walk
<b>August 22, 2018 @ 4:00pm PST</b>	Written Questions and Requests for Modifications or Clarifications are due
<b>August 29, 2018 @ 4:00pm PST</b>	Response to Questions and Requests for Modifications or Clarifications
<b>September 5, 2018 @ 2:00pm PST</b>	Proposals Due
<b>Week of September 17th] (Tentative)</b>	Proposer Interviews, if held

These dates are subject to revision at the District's discretion.

**3. SUBMITTAL OF PROPOSALS**

**A Requests for Modifications or Clarifications of the Proposal Specifications**

Any requests for modifications or clarifications of the Request for Proposal shall be submitted in writing to the District Office to [jmoren@smharbor.com](mailto:jmoren@smharbor.com) by **August 22, @ 4:00pm PST**. Any interpretation, change, or correction of said Request for Proposal will be made by Addenda