



San Mateo County Harbor District

Board of Harbor Commissioners

Tom Mattusch, President
Virginia Chang Kiraly, Vice-President
Robert Bernardo, Secretary
Edmundo Larenas, Treasurer
Sabrina Brennan, Commissioner

Steve McGrath, General Manager
Steven D. Miller, District Counsel

ADDENDA 1

TO CONTRACT DOCUMENTS FOR THE OYSTER POINT MARINA MODULAR BUILDING DEMOLITION PROJECT SAN MATEO COUNTY HARBOR DISTRICT OYSTER POINT MARINA, CALIFORNIA

The contract documents for the project are modified as follows:


BID FORM


1. **Page GC-9, Item #36 of General Conditions and Instructions For Bidders, Independent Contractor**

Contractor is not required to comply with and carry all policies of insurance required by the Longshoremen's and Harbor Worker's Compensation Act

The contract documents are revised as described herein including attachments, all bidders shall incorporate these revisions into bid proposals

Prepared by:


Rebecca McCoy, Planner Analyst


DATE