

ADDENDUM

1/1

DATE: April 24, 2018

TO: Bidding Contractors

FROM: John Matthews Architects & San Mateo County Harbor District

REGARDING: Interior Alterations to San Mateo County Harbor District Office
504 Avenue Alhambra, 2nd Floor
El Granada, California 94018
San Mateo County Harbor District Contract NO. 2018-03

VIA: Via Email Attachment & US Postal Service

COPY: File

ADDENDUM #1

THE CONSTRUCTION CONTRACT DRAWINGS AND SPECIFICATIONS BY JOHN MATTHEWS ARCHITECTS, DATED FEBRUARY 20, 2018, ARE CLARIFIED AND / OR MODIFIED AS FOLLOWS:

1. As discussed at the mandatory bid walk, the Contractor shall be responsible for the moving, relocating and protecting from damage of any & all existing furnishings throughout the areas of work as required to complete the new work. The District shall be responsible for the relocation of any & all computer / digital equipment and temporary data / communication lines during the work. As noted on the Drawings, (sheet A6.1, Sheet note #13) new data & communication lines / system is by the District.

2. Specification Section 01030- Alternates:

Omit / Delete Alternate #1. The District shall be responsible for purchasing, assembling & installing all new furnishings and the removal & disposal of existing furnishings not re-used.

3. Bid Form:

a. "Line1" : "Task 1" shall be understood to be the Base Bid amount.

b. Add "Line 2", "Task 2" & "Alternate #2": This amount shall be the additive cost to include Alternate #2 into the project scope.

c. "Total Bid Price" is the total amount to complete Base Bid + Alternate #2.

See revised page 1 of Bid Form

The District reserves the right to accept or reject Alternate #2.

END OF ADDENDUM 1

JOHN MATTHEWS ARCHITECTS

335A East Fourth Avenue, San Mateo, CA 94401

V 650.340.1107 / F 650.340.1677